

Bescom

Estimate No. AE/IE - dated 02/08/25 Estimate for Temporary power supply is an extent of 0.3 HP/KW Construction purpose for a period of 61 days of Sri/Smt. M/s Ambika Cot Fab Bangalore Pvt Ltd plot NO - 124-B, Bommasandra Industrial Area at Bommasandra O&M

Sl. No.	Particulars	Unit	Qty.	Single Phase	Three Phase
1.	S/Ph, 3Ph, Motor			1,010-00	4,900-00
2.	P & B cutout etc., (3% on above)			50-00	147-00
3.	Cost of the labour			50-00	100-00
4.	Employees cost at 20% (item No. 1 and 2)			208-00	1,009-00
5.	Transportation charges			25-00	25-00
6.	Misc. Materials			12-00	10-00
7.	Contingencies at 5% on item 1 & 3			65-00	309-00
8.	Total cost of the estimate			1,400-00	6,500-00
9.	Service charges at 20% on item No. 8			140-00	1,300-00
10.	Cost of the returnable materials credit			1,010-00	4,900-00
11.	Net cost of the estimate			390-00	1,600-00

Smart meter

Net RR NO: CDPBC 4756

CERTIFICATE

I, the undersigned, have inspected the spot personally and prepared the estimate as per the current schedule of rates for most economical and safe way execution of work.

Report: The transformer: 250 KVA at Bommasandra Indl Area

can take up this additional load safely

- * Smart meter proposed
- * TP proposed only for construction purpose
- * CC & Detailed Drawing Enclosed
- F13 Tirupalya feeder

Sanctioned Officer
Bescom, O & M Unit

SUB - DIVISION OFFICE USE

- Sanctioned Load H.P.
- Period days.
- Deposit held Rs. Vide Receipt No. Dt.
- W.O.No. (to draw materials : 22.731)
- W.O. No. (returnable materials) : 74.511/390 Dt.
- Sanction for Rs. 390/- or 400/-